FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

LBTAVRA PAGE : 001 -1
LBTHEAD VENDCOR RANKI NG
CALL CRDER . 001 PRCPCSAL ID : E8F97 PRCPCSAL DESC
LETTI NG DATE : 06/16/05 2:30 PM DI STRI CT . 08 PRQJECT 406097-1-52-01 IS TO WDEN THE TURNPI KE FROM NORTH
SET- ASI DE : U R CODE : OF SUNRI SE
CONTRACT TI ME : 1400 CALENDAR DAYS BOULEVARD TO NORTH OF ATLANTI C BOULEVARD (MP-59 TO MP- 67).
PRQIECT 406097- 3-52-01 IS FOR LANDSCAPI NG FOR THE W DENI NG
PRQJECT.
FI NPRQI( S) : 40609715201 (*) F. A NO . NA COUNTI ES : BROMRD
40609735201 N A

LOCAL NAVE(*) : WDEN TPK(SR91) FROM S.R NO (*) : SR 91 US NO (*)
PROJ LIMTS(*): N OF SUNRI SE BLVD ( SR838) TO N OF ATLANTI C BLVD

LBTAVR1L
VENDOR RANKI NG
BI D BI D TOTAL % OVER
RANK VENDCR NAME TYPE STATUS BI D LOWNBI D
1 COVMMUNI TY ASPHALT CORP. Responsi ve $ 96, 822, 143. 45 0. 000%
2  ARCHER WESTERN CONTRACTCRS, LTD. Responsi ve $ 96, 964, 165. 46 0. 146%

3 APAC- SQUTHEAST, |NC Responsi ve $102, 068, 201. 93 5.418%



FLCRI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/28/05

LBTABTA PAGE : 001 -2
LBTHEAD TABULATI ON CF BI DS
CALL CRDER . 001 PRCPCSAL ID : E8F97 PRCPCSAL DESC
LETTI NG DATE : 06/16/05 2:30 PM DI STRI CT . 08 PRQJECT 406097-1-52-01 IS TO WDEN THE TURNPI KE FROM NORTH
SET- ASI DE : U R CODE : OF SUNRI SE
CONTRACT TI ME : 1400 CALENDAR DAYS BOULEVARD TO NORTH OF ATLANTI C BOULEVARD (MP-59 TO MP- 67).
PRQIECT 406097- 3-52-01 IS FOR LANDSCAPI NG FOR THE W DENI NG
PRQJECT.
FI NPRQI( S) : 40609715201 (*) F.A NO . NA COUNTI ES : BROMRD
40609735201 N A

LOCAL NAVE(*) : WDEN TPK(SR91) FROM S.R NO (*) : SR 91 US NO (*)
PROJ LIMTS(*): N OF SUNRI SE BLVD ( SR838) TO N OF ATLANTI C BLVD

LBTABT1
[ 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m o m o e o e e e e e e e e e e et e e e e e e e e e e meeeoooo-
SECTI ON 0001 STRUCTURES
I I I
0005 0110 3 11988.000 LS | 170000. 00000 170000.00]  50000. 00000 50000. 00| 8886. 15000 8886. 15

STRUCTURE REMOVAL OF EXI STI NG | | |

40609715201 - BR861001 | | |

0010 0110 3 330.000 LS | 320000. 00000 320000. 00| 350000. 00000 350000. 00|  190057. 12000 190057. 12
STRUCTURE REMOVAL OF EXI STI NG | | |

40609715201 - BR860180 | |

0015 0110 3 22581.000 LS | 330000. 00000 330000. 00|  200000. 00000 200000. 00|  111886. 66000 111886. 66
STRUCTURE REMOVAL OF EXI STI NG | | |

40609715201 - BR860637 | |

0020 0110 3 20884.000 LS | 240000. 00000 240000. 00|  150000. 00000 150000. 00|  56072. 39000 56072. 39
STRUCTURE REMOVAL OF EXI STI NG | | [

40609715201 - BR860464 | | |

0025 0110 3 4276.000 LS | 280000. 00000 280000. 00|  75000. 00000 75000. 00| 114126. 82000 114126. 82
STRUCTURE REMOVAL OF EXI STI NG | [ |

40609715201 - BR860552 | [

0030 0110 4 2525.000 SY | 10. 00000 25250. 00| 15. 00000 37875. 00| 23. 57000 59514. 25
PAVEMENT REMOVAL OF EXI STI NG CONCRETE | | |
0035 0400 2 4 2914. 800 CY | 825.00000  2404710. 00| 500. 00000  1457400. 00| 638. 95000 1862411. 46
CONC CLASS | | ( SUPERSTRUCTURE) | | |
0040 0400 2 5 650. 300 CY | 810. 00000 526743. 00| 900. 00000 585270. 00| 1007. 53000 655196. 76

CONC CLASS | | ( SUBSTRUCTURE) | I I



FLCRI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05

PROTECTI ON OF EXI STI NG STRUCTURES [ |
40609715201 |

TABULATI ON OF Bl DS PAGE : 001 -3
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) (¢ 2 ) [ 3 )
| COMVUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTCRS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e e et e e e e e e et e e e e e e e e e eeeeeoaoo-
0045 0400 2 10 905. 800 CY | 680. 00000 615944. 00| 350. 00000 317030. 00 380. 97000 345082. 63
CONC CLASS | | ( APPROACH | [ [
SLABS) | | |
0050 0400 2 25 325.700 CY | 710. 00000 231247. 00 1100. 00000 358270. 00| 1073. 59000 349668. 26
CONC CLASS |1 | |
( MASS) ( SUBSTRUCTURE) | | |
0055 0400 4 5 153.200 CY | 810. 00000 124092. 00| 1100. 00000 168520. 00| 1105. 39000 169345. 75
CONC CLASS |V ( SUBSTRUCTURE) | | |
0060 0400 4 25 83.900 CY | 710. 00000 59569. 00| 1100. 00000 92290. 00| 707. 51000 59360. 09
CONC CLASS |V | |
( MASS) ( SUBSTRUCTURE) | |
0065 0400 7 8984. 000 SY | 12. 00000 107808. 00| 10. 00000 89840. 00| 2. 17000 19495. 28
BRI DGE FLOOR GROOVI NG | | |
0070 0400 32 7.400 CY |  16000. 00000 118400. 00| 6000. 00000 44400. 00| 6536. 46000 48369. 80
CONCRETE FOR JO NT REPAI R | | |
0075 0400147 75.200 CF | 1300. 00000 97760. 00| 600. 00000 45120. 00| 902. 85000 67894. 32
COMPCS| TE NEOPRENE PADS | | |
0080 0415 1 4 636566. 000 LB | 1. 00000 636566. 00| 0. 75000 477424. 50| 0. 96000 611103. 36
REI NF STEEL | | |
( SUPERSTRUCTURE) | | [
0085 0415 1 5 215942. 000 LB | 0. 95000 205144. 90| 0. 80000 172753. 60| 0. 97000 209463. 74
REI NF STEEL ( SUBSTRUCTURE) | |
0090 0415 1 9 175990. 000 LB | 0. 95000 167190. 50| 0. 70000 123193. 00| 0. 96000 168950. 40
REI NF STEEL ( APPROACH | |
SLABS) [ | [
0095 0450 1 2 1108. 000 LF | 157. 00000 173956. 00| 135. 00000 149580. 00| 147. 51000 163441. 08
PREST BEAMVB (TYPE I11) | | [
0100 0450 1 3 4322.000 LF | 162. 00000 700164. 00| 165. 00000 713130. 00| 187. 75000 811455. 50
PREST BEAMVB (TYPE 1V) | | [
0105 0450 1 4 1484.000 LF | 216. 00000 320544. 00| 220. 00000 326480. 00| 240. 54000 356961. 36
PREST BEANS (TYPE V) | | [
0110 0450 1 5 1553. 000 LF | 238. 00000 369614. 00| 220. 00000 341660. 00| 268. 79000 417430. 87
PREST BEAMS (TYPE VI) | |
0115 0450 1278 3895. 000 LF | 300.00000  1168500. 00 240. 00000 934800. 00| 299. 62000 1167019. 90
PREST BEAMB (BULB | |
TEE) (78" ) ( MODI FI ED) | | [
0120 0455 18 LUMP |  260000. 00000 260000. 00|  10000. 00000 10000. 00|  17944. 16000 17944. 16
I
|



FLCRI DA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 28/ 05

TABULATI ON OF Bl DS PAGE : 001 -4
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTCORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m o m o e o e et et e e e e o e e et e e e e e e e e meemeee—aoo-

0125 0455 34 3 17498.000 LF | 100. 00000  1749800. 00| 90.00000  1574820. 00| 70. 47000 1233084. 06
CONCRETE PI LI NG PRESTRESSED (18" SQ) | [
0130 0455133 2 7396. 000 SF | 26. 00000 192296. 00| 40. 00000 295840. 00| 20. 10000 148659. 60
SHEET PI LI NG STEEL ( TEVPORARY-CRI TI CAL) | | [
0135 0455137 17.000 EA | 2000. 00000 34000. 00| 1500. 00000 25500. 00| 557. 05000 9469. 85
TEST LQAD( DYNAM C) | | |
0140 0455143 3 1573. 000 LF | 230. 00000 361790. 00| 200. 00000 314600. 00| 134. 35000 211332. 55
TEST PI LES (PRESTRESSED CONCRETE) (18" | | |
Q) | | |
0145 0520 5 52 321.000 LF | 350. 00000 112350. 00| 50. 00000 16050. 00| 39. 77000 12766. 17
TRAFFI C SEPARATOR CONCRETE (TYPE V) (6' | | |
W DE) I I I
0150 0520 70 227.000 SY | 90. 00000 20430. 00| 70. 00000 15890. 00| 94. 33000 21412.91
TRAFFI C SEPARATOR CONCRETE( SPECI AL) | | [
0155 0521 5 1 2670. 000 LF | 110. 00000 293700. 00| 70. 00000 186900. 00 61. 18000 163350. 60
CONCRETE TRAFFI C RAI LI NG BARRI ER BRI DGE | [ [
(32" F) | | |
0160 0521 5 3 394. 000 LF | 110. 00000 43340. 00| 80. 00000 31520. 00| 58. 00000 22852. 00
CONCRETE TRAFFI C RAI LI NG BARRI ER | | |
BRI DGE( 32" DBL) | |
0165 0521 5 4 314. 000 LF | 110. 00000 34540. 00| 125. 00000 39250. 00| 52. 90000 16610. 60
CONCRETE TRAFFI C RAI LI NG BAR BRDG( 32" | | |
VERT FACE) I I I
0170 0521 6 1 314. 000 LF | 62. 00000 19468. 00| 105. 00000 32970. 00| 56. 13000 17624. 82
CONCRETE PARAPET( PEDEST/ Bl CYCLE) | | [
0175 0524 2 2 2390. 000 SY | 90. 00000 215100. 00| 95. 00000 227050. 00| 55. 71000 133146. 90
SLOPE PAVT CONC (4a") | |
0180 0530 1 43.500 CY | 450. 00000 19575. 00| 500. 00000 21750. 00| 500. 00000 21750. 00
Rl PRAP ( SAND CEMVENT) | | [
0185 0550 10343 314. 000 LF | 130. 00000 40820. 00| 155. 00000 48670. 00| 156. 35000 49093. 90
FENCOING TYPE R(7.1-8.0) W TH FULL | | [
ENCLOSURE | | |
0190 0630 1 15 1512. 000 LF | 30. 00000 45360. 00| 50. 00000 75600. 00| 70. 77000 107004. 24
CONDUI T ( FURNI SH & | NSTALL) ( BRI DGE [ [
MOUNTED) | | |

SECTI ON 0001 TOTALS [ $ 12, 835, 771. 40| $ 10, 176, 446. 10| $ 10, 209, 296. 31

SECTI ON 0002 ROADWAY



CHANGEABLE- VARI ABLE MESSAGE SI GN
( TEMPORARY) [

FLOR DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05
TABULATI ON OF BI DS PAGE : 001 -5
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) 2 [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTCRS, | APAC- SOUTHEAST, | NC
LINE NO / | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e e et e e e e e e e e e e e e e e e e e e meeoeeoe—aoo-
0195 0101 1 LUWP | 9300000.00000  9300000. 00 8000000. 00000  8000000. 00| 10000000. 00000  10000000. 00
MOBI LI ZATI ON 40609715201 | | |
0200 0102 1 1400.000 LS | 3185000.00000  3185000.00] 1800000.00000  1800000. 00| 1658000. 00000 1658000. 00
MAI NTENANCE OF TRAFFI C 40609715201 | |
0205 0102 14 2536. 000 M | 45. 00000 114120. 00| 50. 00000 126800. 00| 45. 00000 114120. 00
TRAFFI C CONTROL OFFI CER [ | [
0210 0102 60 114585. 000 ED | 0. 20000 22917. 00| 0. 20000 22917. 00| 0. 25000 28646. 25
WORK ZONE SI GNS [ [
0215 0102 71 11 40527. 000 LF | 28.00000  1134756. 00| 30.00000  1215810. 00| 33. 92000 1374675. 84
BARRI ER WALL ( TEMPORARY) (F& ) ( CONCRETE | [ [
0220 0102 71 14 26254.000 LF | 96.00000  2520384. 00| 55.00000  1443970. 00| 56. 33000 1478887. 82
BARRI ER WALL ( TEMPORARY) (F& ) (TYPE K) | | [
0225 0102 71 21 133241. 000 LF | 4. 35000 579598. 35| 3. 00000 399723. 00| 3. 99000 531631. 59
BARRI ER WALL ( TEMPORARY) | | |
( RELOCATE) ( CONCRETE) |
0230 0102 71 24 66749. 000 LF | 6. 75000 450555. 75| 6. 00000 400494. 00| 4. 91000 327737.59
BARRI ER WALL ( TEMPORARY) [ [ [
( RELOCATE) ( TYPE K) | |
0235 0102 74 1 420632. 000 ED | 0. 15000 63094. 80| 0. 15000 63094. 80| 0. 20000 84126. 40
BARRI CADE ( TEMPORARY) (TYPES I, 11, VP & | | |
DRUM I I I
0240 0102 74 2 12198. 000 ED | 0. 25000 3049. 50| 0. 30000 3659. 40| 0. 35000 4269. 30
BARRI CADE ( TEMPORARY) (TYPE 111) ( 6') | |
0245 0102 76 2114.000 ED | 7.00000 14798. 00| 6. 00000 12684. 00| 10. 00000 21140. 00
PANELS ARROW ADVANCE WARNI NG | | |
0250 0102 77 25043. 000 ED | 0. 20000 5008. 60| 0. 30000 7512. 90| 0. 35000 8765. 05
HI GH | NTENSI TY FLASHI NG LI GHTS (TEMP - | | [
TYPE B) | |
0255 0102 78 18150. 000 EA | 2. 80000 50820. 00| 3. 00000 54450. 00| 2. 88000 52272. 00
MARKER PAVT REFLECTI VE ( TEVPORARY) | [
0260 0102 79 310468. 000 ED | 0. 10000 31046. 80| 0. 14000 43465. 52| 0. 10000 31046. 80
LI GHTS( TEMP- BARR.  WALL MOUNT) (TYPE C | |
STEADY BURN) [ [
0265 0102 89 7 136.000 LO | 1000. 00000 136000. 00| 1400. 00000 190400. 00| 1035. 29000 140799. 44
| MPACT ATTENUATOR ( REDI RECTI VE | | |
OPTI ON) ( TEMPORARY) [ | |
0270 0102 99 1747.000 ED | 18. 00000 31446. 00| 17. 00000 29699. 00| 18. 64000 32564. 08
I
I



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

TABULATI ON OF BI DS PAGE : 001 -6
CALL ORDER 001 PROPOSAL | D: E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
) I 2 ) (3 )
| COVMUNI TY ASPHALT OCRP. | ARCHER VESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ I TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e e et e e e e e e e e e e e e e e e e e e meeoeeoe—aoo-
0275 0102150 2 1448. 000 ED | 9. 00000 13032. 00| 35. 00000 50680. 00| 9. 32000 13495. 36
RADAR SPEED DI SPLAY UNI T | | |
0280 0102911 1 2955. 000 LF | 1. 88000 5555. 40| 2.00000 5910. 00| 1. 93000 5703. 15
I

PAVT MARKI NG REMOVABLE | |

(WH TE/ BLACK) ( SKI P) | I

|
0285 0102911 2 14516. 000 LF | 1. 88000 27290. 08 2. 00000 29032. 00| 1. 93000 28015. 88
PAVT MARKI NG REMOVABLE | | |
(WH TE/ BLACK) ( SOLI D) | | |
0290 0102912 1 434.000 LF | 1. 88000 815. 92| 2.00000 868. 00| 1. 93000 837. 62
PAVT MARKI NG REMOVABLE ( YELLOW | | |
(SKI P) | | |
0295 0102912 2 10702. 000 LF | 1. 88000 20119. 76| 2. 00000 21404. 00| 1. 93000 20654. 86
PAVT MARKI NG REMOVABLE ( YELLOW | | [
(SCLI D) I I I
0300 0104 1 4253.000 SY | 1. 00000 4253. 00| 2.00000 8506. 00| 1. 28000 5443. 84
ARTI FI CI AL COVERI NGS | | |
0305 0104 4 4059. 800 AC | 85. 00000 345083. 00| 85. 00000 345083. 00| 60. 91000 247282. 42
NOW NG | | [
0310 0104 10 1 1850. 000 EA | 6. 50000 12025. 00| 14. 00000 25900. 00| 10. 25000 18962. 50
HAY OR STRAW BALE (18" X 18" X | | [
36") I | I
0315 0104 11 7729.000 LF | 10. 00000 77290. 00| 16. 00000 123664. 00| 6. 41000 49542. 89
TURBI DI TY BARRI ER FLOATI NG | | |
0320 0104 12 6190. 000 LF | 4.00000 24760. 00| 12. 00000 74280. 00| 3. 07000 19003. 30
TURBI DI TY BARRI ER STAKED | | |
0325 0104 13 1 311344. 000 LF | 0. 75000 233508. 00| 0. 01000 3113. 44| 0. 62000 193033. 28
SI LT FENCE STAKED (TYPE I11) | | |
0330 0104 15 4.000 EA | 3000. 00000 12000. 00|  15000. 00000 60000. 00| 2049. 92000 8199. 68
PREVENTI ON DEVI CE SO L TRACKI NG | | |
0335 0104 16 4440. 000 EA | 8. 00000 35520. 00| 10. 50000 46620. 00| 6. 15000 27306. 00
ROCK BAGS [ | [
0340 0110 1 1 199.980 LS | 4000000.00000  4000000.00| 2280000.00000  2280000. 00| 1000000. 00000 1000000. 00
CLEARI NG & GRUBBI NG 40609715201 | |
0345 0110 3 40.000 LS | 5000. 00000 5000. 00| 5000. 00000 5000.00]  22484. 76000 22484. 76
STRUCTURE REMOVAL OF EXI STI NG | [ [
40609715201 | | |
0350 0110 4 11250. 000 SY | 10. 00000 112500. 00| 10. 00000 112500. 00| 19. 38000 218025. 00

PAVEMENT REMOVAL OF EXI STI NG CONCRETE | [ |



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

ASPH CONC FRI CTI ON COURSE( | NC | [
Bl T/ RUBBER) ( FC-5) | |

TABULATI ON CF BI DS PAGE : 001 -7
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o m o e e e e e et e e e e e e e e e e e e e e e e e e meemeeoe—aoo-

0355 0120 1 346087. 000 CY | 7.00000  2422609. 00| 7.00000  2422609. 00| 10. 61000 3671983. 07
EXCAVATI ON REGULAR | | |
0360 0120 4 2814. 000 CY | 7.00000 19698. 00| 20. 00000 56280. 00| 20. 00000 56280. 00
EXCAVATI ON SUBSOI L | | |
0365 0120 6 571749. 000 CY | 15.00000  8576235. 00| 16. 00000  9147984. 00| 17.62000  10074217.38
EMBANKVENT | | |
0370 0160 4 275721.000 SY | 1. 20000 330865. 20| 7.00000  1930047. 00| 3.55000 978809. 55
STABI LI ZATI ON TYPE B | | |
0375 0285701 75981. 000 SY | 7.50000 569857. 50| 5. 00000 379905. 00| 10. 34000 785643. 54
BASE OPTI ONAL ( BASE GROUP 01) | | |
0380 0285706 120917. 000 SY | 11.00000  1330087. 00| 13.00000  1571921. 00| 14. 94000 1806499. 98
BASE CPTI ONAL ( BASE GROUP 06) | | |
0385 0285709 196944. 000 SY | 13.00000  2560272. 00| 18.00000  3544992. 00| 14. 45000 2845840. 80
BASE OPTI ONAL (BASE GROUP 09) | |
0390 0327 70 5 731.000 SY | 7.00000 5117. 00| 7.00000 5117. 00| 4. 78000 3494. 18
M LLI NG EXI ST ASPH PAVT (2" AVG DEPTH) | | [
0395 0327 70 6 16678. 000 SY | 2. 15000 35857. 70| 2.00000 33356. 00| 2. 87000 47865. 86
M LLING EXI ST ASPH PAVT (1 1/2" AVG | | [
DEPTH) I I I
0400 0327 70 11 85357. 000 SY | 3. 00000 256071. 00| 3. 00000 256071. 00| 2. 72000 232171. 04
M LLING EXI ST ASPH PAVT (2 1/4" AVG | |
DEPTH) I I I
0405 0327 70 15 15138. 000 SY | 3. 00000 45414. 00| 3. 00000 45414. 00| 2. 91000 44051. 58
M LLING EXI ST ASPH PAVT (2 3/4" AVG | | |
DEPTH) I I I
0410 0327 70 16 922.000 SY | 7. 00000 6454. 00| 7. 00000 6454. 00| 4.31000 3973. 82
M LLING EXI ST ASPH PAVT (1/2" AVG | | [
DEPTH) I I I
0415 0334 1 12 18772.500 TN | 85.00000  1595662. 50| 87.00000  1633207. 50 102. 00000 1914795. 00
SUPERPAVE ASPHALTI C CONC ( TRAFFI C B) | | |
0420 0334 1 13 7514.100 TN | 85. 00000 638698. 50| 87. 00000 653726. 70| 96. 00000 721353. 60
SUPERPAVE ASPHALTI C CONC ( TRAFFI C C) | | |
0425 0334 1 14 46544.500 TN | 77.00000  3583926. 50| 78.00000  3630471. 00| 82. 25000 3828285. 13
SUPERPAVE ASPHALTI C CONC ( TRAFFI C D) | [ [
0430 0334 1 24 19272.200 TN | 88.00000  1695953. 60| 90.00000  1734498. 00| 101. 00000 1946492. 20
SUPERPAVE ASPH CONC( TRAF D) ( PG76- 22) | [ [
0435 0337 7 5 1065. 600 TN | 107. 00000 114019. 20| 107. 00000 114019. 20| 125. 00000 133200. 00

I

I



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

TABULATI ON OF BI DS PAGE : 001 -8
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COMMUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o m o e e e e e et e e e e e e et e e e e e e e e e e e meeoe—aoo-
0440 0337 7 6 2914.500 TN | 88. 00000 256476. 00| 90. 00000 262305. 00| 110. 00000 320595. 00
ASPH CONC FRI CTI ON  COURSE( | NC | | |
BI T/ RUBBER) FC 12. 5( FC- 6) | | |
0445 0337 7 20 2695.500 TN | 88. 00000 237204. 00| 90. 00000 242595. 00| 125. 00000 336937. 50
ASPH CONC FRI C COURSE(I NC BI T) (FC-12. | | |
5) (FC6) (PGr6-22) I I I
0450 0337 7 22 11191.700 TN | 100. 00000  1119170. 00| 100. 00000  1119170. 00| 115. 00000 1287045. 50
ASPH CONC FRI CTI ON COURSE( | NC | | |
BI T) (FG 5) ( PG76- 22) | | |
0455 0339 1 987.600 TN | 85. 00000 83946. 00| 90. 00000 88884. 00| 135. 00000 133326. 00
ASPHALT PAVEMENT M SCELLANEOUS | | |
0460 0400 1 2 358. 000 CY | 726. 00000 259908. 00| 900. 00000 322200. 00| 911. 13000 326184. 54
CONC CLASS | (ENDWALLS) | | |
0465 0400 1 11 39.300 CY | 700. 00000 27510. 00| 700. 00000 27510. 00| 543. 54000 21361. 12
CONC CLASS | (RETAI NI NG WALLS) | |
0470 0400 1 15 30.900 CY | 700. 00000 21630. 00] 700. 00000 21630. 00] 660. 53000 20410. 38
CONC CLASS | (M SCELLANEQUS) | | |
0475 0400 2 1 111. 200 CY | 2200. 00000 244640. 00 1000. 00000 111200. 00| 1371. 79000 152543. 05
CONC CLASS | | ( CULVERTS) | | [
0480 0400 2 8 2776.700 CY | 720.00000  1999224. 00| 700.00000  1943690. 00| 503. 76000 1398790. 39
CONC CLASS | | ( BULKHEAD) | | |
0485 0400 2 11 100. 400 CY | 900. 00000 90360. 00| 900. 00000 90360. 00| 614. 83000 61728. 93
CONC CLASS |1 (RETAI NI NG | | |
WALLS) I I I
0490 0400 2 15 40.800 CY | 700. 00000 28560. 00| 800. 00000 32640. 00| 918. 27000 37465. 42
CONC CLASS | | (M SCELLANEQUS | |
0495 0400 4 15 97.400 CY | 900. 00000 87660. 00| 1000. 00000 97400. 00| 1360. 07000 132470. 82
CONC CLASS |V (M SCELLANEQUS | | |
0500 0400115 4549. 600 SF | 34. 00000 154686. 40| 65. 00000 295724. 00| 43. 25000 196770. 20
CONCRETE FASCI A WALL | | |
0505 0415 1 1 13069. 000 LB | 2. 20000 28751. 80| 0. 75000 9801. 75 1. 00000 13069. 00
REI NF STEEL ( ROADVAY) | [
0510 0415 1 3 4007.000 LB | 1. 20000 4808. 40| 0. 75000 3005. 25| 1. 00000 4007. 00
REI NF STEEL (RETAI NI NG [ [ [
VALL) I I I
0515 0415 1 6 7477.000 LB | 1. 20000 8972. 40| 0. 75000 5607. 75| 1. 00000 7477.00

REI NF STEEL (M SCELLANEQUS | | |



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

I NLETS (DT BOT) (TYPE § | I
(<10") | I

TABULATI ON OF BI DS PAGE : 001 -9
CALL CRDER 001 PROPCSAL | D. E8F97 LETTI NG DATE: 06/16/05 2:30 PM D STRICT: 08
LBTABT1
¢ 1) ¢ 2 ) [ 3 )
| COMMUNI TY ASPHALT QOORP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ L T T
0520 0415 1 7 5914. 000 LB | 1. 10000 6505. 40| 0. 80000 4731. 20| 1. 00000 5914. 00
REI NF STEEL ( SOUND BARRI ER | |
WALL) I I |
0525 0415 1 8 362439. 000 LB | 1. 10000 398682. 90| 0. 75000 271829. 25| 0. 97000 351565. 83
REI NF STEEL ( BULKHEAD) | | |
0530 0425 1201 3.000 EA | 3190. 00000 9570. 00| 5500. 00000 16500. 00| 3470. 60000 10411. 80
I NLETS (CURB) (TYPE 9) | |
(<10') I | |
0535 0425 1335 1. 000 EA | 3850. 00000 3850. 00| 3100. 00000 3100. 00| 2901. 87000 2901. 87
I NLETS (CURB) (TYPE P-3) | | |
( PARTI AL) | | |
0540 0425 1351 11. 000 EA | 3960. 00000 43560. 00| 5900. 00000 64900. 00| 4025. 08000 44275. 88
I NLETS (CURB) (TYPE P-5) | | |
(<10") I I I
0545 0425 1352 1. 000 EA | 5500. 00000 5500. 00| 8200. 00000 8200. 00| 4431. 83000 4431. 83
I NLETS (CURB) (TYPE P-5) | | |
(>10") | | |
0550 0425 1355 5.000 EA | 2750. 00000 13750. 00| 3600. 00000 18000. 00| 4025. 07000 20125. 35
I NLETS (CURB) (TYPE P-5) | | |
( PARTI AL) | | |
0555 0425 1361 5.000 EA | 4290. 00000 21450. 00| 6100. 00000 30500. 00| 4456. 60000 22283. 00
I NLETS (CURB) (TYPE P-6) | |
(<10") I I I
0560 0425 1513 21.000 EA | 6160. 00000 129360. 00| 6900. 00000 144900. 00| 5310. 09000 111511. 89
I NLETS (DT BOT) (TYPE B) (J | |
BOT, <10') | |
0565 0425 1519 1. 000 EA | 7150. 00000 7150. 00| 11000. 00000 11000. 00| 5310. 10000 5310. 10
I NLETS (DT BOT) (TYPE B) | | |
(MODI FY) | I I
0570 0425 1549 6.000 EA | 6820. 00000 40920. 00| 11000. 00000 66000. 00| 4423. 47000 26540. 82
I NLETS (DT BOT) (TYPE D) (MDD FY) | | |
0575 0425 1561 2.000 EA | 3520. 00000 7040. 00| 5500. 00000 11000. 00| 3554. 28000 7108. 56
I NLETS (DT BOT) (TYPE F) | |
(<10") I I I
0580 0425 1571 46. 000 EA | 4730. 00000 217580. 00| 6500. 00000 299000. 00| 4983. 18000 229226. 28
I
I



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

TABULATI ON CF BI DS PAGE : 001 -10
CALL ORDER 001 PROPCSAL | D E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COMMUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTCRS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T s s e T T
0585 0425 1581 23.000 EA | 7150. 00000 164450. 00| 8500. 00000 195500. 00| 7470. 00000 171810. 00
I NLETS (DT BOT) (TYPE H) | |
(<10") I I I
0590 0425 1589 5. 000 EA | 7260. 00000 36300. 00| 11500. 00000 57500. 00| 7470. 00000 37350. 00
I NLETS (DT BOT) (TYPE H) ( MODI FY) | | |
0595 0425 1701 94. 000 EA | 3080. 00000 289520. 00| 5600. 00000 526400. 00| 3678. 22000 345752. 68
I NLETS (QUTTER) (TYPE 9) | |
(<10") I I I
0600 0425 1831 11. 000 EA | 6050. 00000 66550. 00| 5500. 00000 60500. 00| 3526. 74000 38794. 14
I NLETS (MB) (SPEC TYPE 2) | |
(<10") I I I
0605 0425 1832 1. 000 EA | 7150. 00000 7150. 00| 7500. 00000 7500. 00| 3526. 76000 3526. 76
I NLETS (MB) (SPEC TYPE 2) (>10") [ [ |
0610 0425 1835 10. 000 EA | 4290. 00000 42900. 00| 4000. 00000 40000. 00| 3526. 74000 35267. 40
I NLETS (MEDI AN BARRI ER) ( SPEC TYPE | | |
2) (PARTI AL) | | |
0615 0425 1891 68. 000 EA | 3850. 00000 261800. 00| 6100. 00000 414800. 00| 4307. 56000 292914.08
I NLETS ( BARRI ER WALL) | |
(<10") I I I
0620 0425 1892 5.000 EA | 4620. 00000 23100. 00| 8800. 00000 44000. 00| 5139. 33000 25696. 65
I NLETS ( BARRI ER WALL) | |
(>10") I I I
0625 0425 2 41 7.000 EA | 2640. 00000 18480. 00| 5500. 00000 38500. 00| 7470. 00000 52290. 00
MANHCOLES (P-7) | | |
(<10") I I I
0630 0425 2 42 1.000 EA | 5170. 00000 5170. 00| 7600. 00000 7600. 00| 4992. 76000 4992. 76
MANHOLES (P-7) | |
(>10") I I I
0635 0425 2 43 2.000 EA | 1650. 00000 3300. 00| 3100. 00000 6200. 00| 5137. 73000 10275. 46
MANHCLES (P-7) | |
( PARTI AL) | | |
0640 0425 2 71 14. 000 EA | 6050. 00000 84700. 00| 7100. 00000 99400. 00| 6997. 90000 97970. 60
MANHOLES (J-7) | |
(<10") I I I
0645 0425 2 72 15. 000 EA | 16500. 00000 247500. 00| 12300. 00000 184500. 00| 11125. 06000 166875. 90

MANHOLES (J-7) | I |
(>10') | I I



FLORI DA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/28/05

M TERED END SECTI ON ( OPTI ONAL ROUND) | |
(24" CD I I

TABULATI ON OF Bl DS PAGE : 001 - 11
CALL ORDER 001 PROPCSAL | D E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[C 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e o e et e e e oot e e e e e e e e e e e e e e e meemeee—aoo-
0650 0425 2 73 3.000 EA | 2530. 00000 7590. 00| 3200. 00000 9600. 00| 4411. 32000 13233. 96
MANHOLES (J-7) | |
( PARTI AL) | | |
0655 0425 3 81 1.000 EA | 4400. 00000 4400. 00| 5500. 00000 5500. 00| 4792. 81000 4792. 81
JUNCTI ON BOXES ( SPECI AL) | | |
(<10") I I I
0660 0425 3 83 2.000 EA | 1650. 00000 3300. 00| 3000. 00000 6000. 00| 4794. 83000 9589. 66
JUNCTI ON BOXES ( SPECI AL) | | |
( PARTI AL) | | |
0665 0430171123 92.000 LF | 44. 00000 4048. 00| 110. 00000 10120. 00| 72. 56000 6675. 52
Pl PE CULV( OPT MATL) (ROUND) ( 15" SS) | | |
0670 0430171125 4979.000 LF | 45. 10000 224552. 90| 130. 00000 647270. 00| 66. 86000 332895. 94
Pl PE CULV( OPT MATL) ( ROUND) ( 18" SS) | | |
0675 0430171129 403.000 LF | 66. 00000 26598. 00| 180. 00000 72540. 00| 79. 90000 32199. 70
Pl PE CULV( OPT MATL) ( ROUND) ( 24" SS) | | |
0680 0430171133 131.000 LF | 67. 10000 8790. 10| 210. 00000 27510. 00| 91. 96000 12046. 76
Pl PE CULV( OPT MATL) ( ROUND) ( 30" SS) | | |
0685 0430171138 3187.000 LF | 79. 20000 252410. 40| 100. 00000 318700. 00| 140. 11000 446530. 57
Pl PE CULV( OPT MATL) ( ROUND) ( 36" SS) | | |
0690 0430171140 3875.000 LF | 88. 00000 341000. 00| 135. 00000 523125. 00| 184. 84000 716255. 00
Pl PE CULV( OPT MATL) (ROUND) ( 42" SS) | | |
0695 0430171141 1341. 000 LF | 137. 50000 184387. 50]| 165. 00000 221265. 00| 230. 38000 308939. 58
Pl PE CULV( OPT MATL) (ROUND) ( 48" SS) | | |
0700 0430171142 1375. 000 LF | 176. 00000 242000. 00| 170. 00000 233750. 00| 279. 05000 383693. 75
Pl PE CULV( OPT MATL) (ROUND) ( 54" SS) | | |
0705 0430171144 1633. 000 LF | 253. 00000 413149. 00 225. 00000 367425. 00| 339. 92000 555089. 36
Pl PE CULV( OPT MATL) (ROUND) ( 66" SS) | | |
0710 0430171145 13.000 LF | 550. 00000 7150. 00| 290. 00000 3770. 00| 566. 81000 7368. 53
Pl PE CULV( OPT MATL) (ROUND) ( 72" SS) | | |
0715 0430171242 919. 000 LF | 253. 00000 232507. 00| 220. 00000 202180. 00| 312. 11000 286829. 09
Pl PE CULV( CPT MATL) (OTHER) ( 54" SS) | | |
0720 0430173125 2831.000 LF | 38. 50000 108993. 50| 130. 00000 368030. 00| 62. 87000 177984. 97
Pl PE CULV( OPT MATL) (ROUND) ( 18" GD) | | |
0725 0430830 387.000 CY | 198. 00000 76626. 00| 370. 00000 143190. 00| 320. 00000 123840. 00
Pl PE FI LLI NG AND PLUGG NG | | |
0730 0430982129 1.000 EA | 1540. 00000 1540. 00| 2200. 00000 2200. 00| 844. 76000 844. 76
I
I



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

TABULATI ON CF BI DS PAGE : 001 - 12
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COWMUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ i m o m ot o m o e e e e e e e e e et e e et e e e e e e e e e meeoeeoeoaoo-
0735 0430982138 1.000 EA | 2750. 00000 2750. 00| 2200. 00000 2200. 00| 1281. 31000 1281. 31
M TERED END SECTI ON ( OPTI ONAL ROUND) | | |
(36" CD) I I I
0740 0436 1 2 10000. 000 LF | 80. 30000 803000. 00| 85. 00000 850000. 00| 80. 36000 803600. 00
TRENCH DRAI N ( SPECI AL) | | [
0745 0451 70 32.000 EA | 2500. 00000 80000. 00| 3000. 00000 96000. 00| 3939. 39000 126060. 48
PREST SO L ANCHORS | |
0750 0451 70 1 2.000 EA | 1000. 00000 2000. 00| 2000. 00000 4000. 00| 303. 03000 606. 06
PREST SO L ANCHOR ( PERFCRVANCE | |
TEST) I I I
0755 0451 70 2 1.000 EA | 500. 00000 500. 00| 2000. 00000 2000. 00| 808. 08000 808. 08
PREST SO L ANCHOR (CREEP TEST) | [ [
0760 0455 35 4 767.000 LF | 325. 00000 249275. 00| 200. 00000 153400. 00| 191. 92000 147202. 64
STEEL  PILING (HP 12 X 53 ) [ [
0765 0455133 2 129456. 000 SF | 0. 01000 1294. 56| 23.00000  2977488. 00| 13. 50000 1747656. 00
SHEET PI LI NG STEEL ( TEMPORARY-CRI TI CAL) | |
0770 0455133 3 214639. 000 SF | 26.00000  5580614. 00| 23.00000  4936697. 00| 35. 00000 7512365. 00
SHEET PI LI NG STEEL (F& ) ( PERVANENT) | | |
0775 0470 1 7.900 MB | 4000. 00000 31600. 00| 5000. 00000 39500. 00| 5762. 63000 45524. 78
TREATED TI MBER STRUCTURAL | | |
0780 0500 72 20. 000 LF | 50. 00000 1000. 00| 100. 00000 2000. 00| 200. 00000 4000. 00
HANDRAI L ALUM NUM (REMOVE & | |
REI NSTALL) | | [
0785 0515 1 2 3246.000 LF | 25. 00000 81150. 00| 22. 00000 71412. 00| 20. 66000 67062. 36
Pl PE HANDRAI L ( ALUM NUM) | | [
0790 0515 2301 432.000 LF | 50. 00000 21600. 00| 43. 00000 18576. 00| 43. 11000 18623. 52
PEDESTRI AN/ Bl CYCLE RAI LI NG ( ALUM | | [
ONLY(42" Pl CKET RAIL | | |
0795 0515 2303 337.000 LF | 50. 00000 16850. 00| 50. 00000 16850. 00| 50. 00000 16850. 00
PEDESTRI AN Bl CYCLE RAI LI NG ALUM NUM | | |
ONLY) SPECI AL | | |
0800 0520 1 10 8964. 000 LF | 15. 50000 138942. 00 19. 00000 170316. 00| 17. 56000 157407. 84
CURB & GUTTER CONC (TYPE F) | |
0805 0520 2 4 863.000 LF | 13. 00000 11219. 00| 18. 00000 15534. 00| 12. 80000 11046. 40
CURB CONC (TYPE D) | | |
0810 0520 5 42 2355.000 LF | 34. 50000 81247. 50| 22. 00000 51810. 00| 22. 55000 53105. 25
TRAF SEP CONC (TYPE 1V) | | |
I

(6" WDE) I I



FLCRI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/28/05

TABULATI ON OF BI DS PAGE : 001 - 13
CALL ORDER 001 PROPOSAL | D E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) (¢ 2 ) [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER VESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e e et e e e e e e e e e e e e e e e e e e meeoeeoe—aoo-
0815 0520 6 15327. 000 LF | 22. 50000 344857. 50| 22.00000 337194. 00 20. 92000 320640. 84
GUTTER SHLDR CONC | |
0820 0520 70 377.000 SY | 105. 00000 39585. 00| 22.00000 8294. 00 86. 80000 32723. 60
TRAFFI C SEPARATOR CONCRETE( SPECI AL) | |
0825 0521 1 18282. 000 LF | 187.80000  3433359. 60| 175.00000  3199350. 00 203. 54000 3721118. 28
BARRI ER WALL CONC |
0830 0521 5 1 1257.000 LF | 62. 55000 78625. 35| 105. 00000 131985. 00 74. 79000 94011. 03
CONCRETE TRAFFI C RAI LI NG BARRI ER BRI DGE | |
(32" F) I I
0835 0521 7 1 3512.000 LF | 70. 00000 245840. 00| 320.00000  1123840. 00 247. 95000 870800. 40

CONC TRAF RAIL BARRI ER (RET WALL |
SYS/ SND WALL 8') |

|
I
|
|
|
|
I
I
I
|
0840 0521 8 1 1614. 000 LF | 265. 00000 427710. 00 115. 00000 185610. 00| 53. 80000 86833. 20
CONC TRAF RAI L BARRI ER(RET VALL | | |
SYSTEM 32" F SHAPE | | |
0845 0521 8 4 1166. 000 LF | 26. 50000 30899. 00| 0. 01000 11. 66| 61. 60000 71825. 60
CONCRETE  TRAFFFI C RAI L | |
BARRI ER( RETAI Nl NG WALL SYSTEM W TH | | |
SLEEPER SLAB(42" VERTI CAL FACE) | |
0850 0521 72 3 6476. 000 LF | 258.20000  1672103. 20| 120. 00000 777120. 00| 255. 98000 1657726. 48
BARRI ER WALL CONC | | |
(R G D- SHOULDER) [ | [
0855 0521 72 5 399. 000 LF | 113. 25000 45186. 75| 120. 00000 47880. 00| 118. 73000 47373. 27
BARRI ER WALL CONC (RIGD-CURB & | |
QUTTER) | | [
0860 0521 72 6 2612.000 LF | 87. 00000 227244. 00| 110. 00000 287320. 00| 83. 76000 218781. 12
BARRI ER WALL CONC | | [
( PLAI N- SHOULDER) | | |
0865 0521 72 20 150. 000 LF | 670. 00000 100500. 00| 600. 00000 90000. 00| 535. 59000 80338. 50
BARRI ER WALL CONCRETE(F SHAPED)W TH 8' | | |
SOUND WALL | | |
0870 0521 73 125.000 LF | 35. 00000 4375. 00| 100. 00000 12500. 00| 18. 00000 2250. 00
BARRI ER WALL REMOVAL ( CONCRETE) | | |
0875 0522 1 2049. 000 SY | 42.00000 86058. 00| 40. 00000 81960. 00| 42. 63000 87348. 87
SI DEWALK CONC (4" TH CK) | |
0880 0522 2 84.000 SY | 53. 00000 4452. 00| 40. 00000 3360. 00| 43. 40000 3645. 60
I

SI DEWALK CONC (6" THI CK) | |



FLCRI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05

RETAI NI NG WALL |
SYSTEM PERVANENT) ( EXCLUDI NG BARRI ER) |

0950 0548 13 7236.000 SF | 14. 00000 101304. 00 10. 00000 72360. 00 13. 80000 99856. 80
RETAI NI NG WALL |
SYSTEM TEMPCRARY) ( EXCLUDI NG BARRI ER) |
0955 0550 10221 23901. 000 LF | 12. 00000 286812. 00 10. 50000 250960. 50 10. 53000 251677. 53

FENCI NG TYPE B(5.1-6.0) WTH BARB WRE |
ATTACHVENT |

TABULATI ON OF Bl DS PAGE : 001 - 14
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[C 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e e e e e e e m e et e e e e e e e e memeeoeeoaoo-

0885 0526 1 1 195. 000 SY | 60. 00000 11700. 00 100. 00000 19500. 00| 59. 71000 11643. 45
PAVERS, ARCH TECTURAL( ROADVAY) | | |
0890 0530 3 4 1050. 500 TN | 50. 00000 52525. 00| 50. 00000 52525. 00| 54. 84000 57609. 42
Rl PRAP ( RUBBLE) (F&)(DITCH LINING) | | |
0895 0534 72101 161052. 000 SF | 27.00000  4348404. 00 29.00000  4670508. 00| 35. 33000 5689967. 16
SOUND BARRI ER( | NC FOUNDATI ON) ( PERVANENT | | |
0900 0536 1 1 24856. 000 LF | 15. 32000 380793. 92 16. 00000 397696. 00| 15. 55000 386510. 80
GUARDRAI L ( ROADVAY) | | |
0905 0536 2 138.000 LF | 17. 99000 2482. 62 19. 00000 2622. 00| 18. 26000 2519. 88
GUARDRAI L ( SHOP- BENT | | |
PANELS) | | |
0910 0536 73 23866. 000 LF | 1. 52000 36276. 32| 1. 60000 38185. 60| 1. 54000 36753. 64
GUARDRAI L REMOVAL | | |
0915 0536 82 23.000 EA | 1910. 76000 43947. 48| 2000. 00000 46000. 00| 1939. 86000 44616. 78
GUARDRAI L ANCHORAGE ( CONCRETE BARRI ER | | |
VALL) I I I
0920 0536 85 22 14. 000 EA | 1990. 36000 27865. 04 2000. 00000 28000. 00| 2020. 67000 28289. 38
GUARDRAI L END ANCHORAGE ASSEMBLY FLARED | |
0925 0536 85 25 10. 000 EA | 489. 47000 4894. 70| 500. 00000 5000. 00| 496. 92000 4969. 20
GUARDRAI L END ANCHORAGE ASSEMBLY TYPE | | | [
0930 0544 74 14 1.000 EA | 3000. 00000 3000. 00| 1500. 00000 1500. 00| 2520. 37000 2520. 37
| MPACT ATTENUATOR | [ [
VEH CULAR( QUADGARD) ( RELOCATE EXI ST) | | |
0935 0544 75 14 4.000 EA |  25000. 00000 100000. 00]  22000. 00000 88000.00|  21086. 49000 84345. 96
| MPACT ATTENUATCR VEHI CULAR ( QUADGURD) | | |
0940 0546 72 51 16. 600 PM | 1500. 00000 24900. 00| 1300. 00000 21580. 00| 1116. 75000 18538. 05
RUMBLE STRI P ( GROUND- | N) (16" | | |
M N. W DTH) | | [
0945 0548 12 47043.000 SF | 31.00000  1458333. 00| 40.00000  1881720. 00| 51. 86000 2439649. 98

I

I

I

I

I

|

I



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05

TRAFFI C STRI PE SOLI D | I
(WHI TE/ BLACK/ BLUE) ( 8") | I

TABULATI ON OF BI DS PAGE : 001 - 15
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/ 16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTCORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o mm et o m o e e e e et et e e e e e et e e e e e e e e e meemeee—aoo-
0960 0550 10228 1386. 000 LF | 13. 00000 18018. 00| 11. 50000 15939. 00| 11. 54000 15994. 44
FENGI NG TYPE B(5.1-6.0) (RESET EXI STING | | |
0965 0550 60233 1.000 EA | 2500. 00000 2500. 00| 1800. 00000 1800. 00| 1827. 41000 1827. 41
GATE (TYPE B) (SLIDI NG / CANTI LEVER) (12. | | |
1-18' CPEN NG | | [
0970 0556 1 5 439.000 LF | 412. 50000 181087. 50]| 420. 00000 184380. 00| 430. 82000 189129. 98
JACK AND BORE CASI NG DI AVETER(24" TO | [ [
<36") I I I
0975 0556 1 6 385.000 LF | 638. 00000 245630. 00| 750. 00000 288750. 00| 635. 82000 244790. 70
JACK AND BORE CASI NG DI AVETER(36" TO | | |
<48") | | |
0980 0556 1 7 439.000 LF | 797. 50000 350102. 50| 1200. 00000 526800. 00| 780. 82000 342779. 98
JACK AND BORE CASI NG DI AVETER(48" TO | | |
<60") | I I
0985 0570 5 17.600 TN | 385. 00000 6776. 00| 385. 00000 6776. 00 253. 81000 4467. 06
FERTI LI ZER | | [
0990 0570 9 2636. 000 MG | 27. 00000 71172. 00| 27.00000 71172. 00| 10. 15000 26755. 40
VATER FOR GRASS | | [
0995 0575 1 1 425297.000 SY | 1. 60000 680475. 20| 1. 60000 680475. 20| 1. 10000 467826. 70
SODDI NG (BAH A) | | |
1000 0630 1 13 28380. 000 LF | 3. 38000 95924. 40| 3. 50000 99330. 00| 3. 61000 102451. 80
CONDUI T (FURNI SH & | NSTALL) ( UNDER | | |
PAVEMENT) | | [
1005 0690 32 1 1.000 EA | 500. 00000 500. 00| 930. 00000 930. 00| 970. 23000 970. 23
POLE REMOVAL ( SHALLOW DI RECT BURI AL) | [ [
1010 0710 6 542. 000 EA | 20. 00000 10840. 00| 21. 00000 11382. 00| 20. 54000 11132. 68
DI RECTI ONAL ARROWS, PAI NTED | [ [
1015 0710 11 17343. 000 SF | 1. 30000 22545. 90| 1. 35000 23413. 05| 1. 34000 23239. 62
MARKI NGS ( PAI NT) REMOVAL | |
1020 0710 21 102. 315 GM | 450. 00000 46041. 75| 470. 00000 48088. 05| 462. 16000 47285. 90
TRAFFI C STRI PE SKI P | |
(WH TE/ BLACK) | | |
1025 0710 23 61 72.412 NM | 700. 00000 50688. 40| 730. 00000 52860. 76| 718. 93000 52059. 16
TRAFFI C STRI PE SCLI D | | [
(WH TE/ BLACK/ BLUE) ( 6") | | |
1030 0710 23 81 6.935 NM | 1267. 00000 8786. 65| 1320. 00000 9154. 20| 1300. 36000 9018. 00
|
I



FLOR DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05
TABULATI ON OF Bl DS PAGE : 001 - 16
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ ( ) (¢ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m mmm e mm e o e o m o e e e e e e e e e e et e e e e e e e e e e meee—aoo-
1035 0710 24 61 63.730 NM | 700. 00000 44611. 00| 730. 00000 46522. 90| 718. 95000 45818. 68
TRAFFI C STRI PE SCLI D ( YELLOW | | [
( 6") I I I
1040 0710 25181 12557. 000 LF | 1. 25000 15696. 25| 1. 30000 16324. 10] 1. 28000 16072. 96
TRAFFI C STRI PE SOLI D (WH TE/ BLACK) | | |
(18") I I I
1045 0710 25241 992. 000 LF | 1. 50000 1488. 00| 1. 60000 1587. 20| 1. 54000 1527. 68
TRAFFI C STRI PE SOLI D (WH TE/ BLACK) | | |
(24") | | |
1050 0710 26181 1751. 000 LF | 1. 25000 2188. 75| 1. 30000 2276. 30| 1. 28000 2241. 28
TRAFFI C STRI PE SOLI D ( YELLOW | [ |
(18") I I I
1055 0710 28 382.000 LF | 0. 75000 286. 50| 1. 00000 382. 00| 0. 77000 294. 14
TRAFFI C STRI PE SKI P | | |
( YELLOW | | |
1060 0711 31 4.146 GM | 920. 00000 3814. 32| 955. 00000 3959. 43| 943. 54000 3911. 92
TRAFFI C STRI PE SKI P | | |
( THERMOPLASTI ©) (WH TE) | | [
1065 0711 35 61 11814. 000 LF | 0. 38000 4489. 32| 0. 40000 4725. 60| 0. 39000 4607. 46
TRAFFI C STRI PE SOLI D | | [
( THERMOPLASTI C) (WHI TE) ( 6") | | |
1070 0711 36 61 9742.000 LF | 0. 38000 3701. 96| 0. 40000 3896. 80| 0. 39000 3799. 38
TRAFFI C STRI PE SOLI D | | |
( THERMOPLASTI C) ( YELLOW ( 6") | | |
1075 0760 70 4 1.000 EA |  30000. 00000 30000. 00|  25000. 00000 25000. 00|  25000. 00000 25000. 00
Pl CNI C PAVI LI ON (SMALL) ( 8-12 | | |
SEATS) I I I
1080 0999 16 LUVP | 7000. 00000 7000. 00| 7000. 00000 7000. 00| 7000. 00000 7000. 00
PARTNERI NG (DO NOT BID) | | [
1085 0999 20 13.000 DA | 3300. 00000 42900. 00| 3300. 00000 42900. 00| 3300. 00000 42900. 00
DI SPUTES REVIEWBOARD (DO NOT BID) | [ [
1090 0999 25 LUWP |  142000. 00000 142000. 00|  142000. 00000 142000. 00|  142000. 00000 142000. 00
I'NI TI AL CONTI NGENCY AMOUNT (DO NOT BI D) | |
40609715201 | [
1095 1020 2 5415.000 LF | 37. 40000 202521. 00| 30. 00000 162450. 00| 28. 36000 153569. 40
Pl PE ( REMOVAL) (20" OR MCORE) | | |
1100 1060140 11 11.000 EA | 7045. 49000 77500. 39| 750. 00000 8250. 00| 3458. 37000 38042. 07
UTI LI TY | [ [
STRUCT( F&l ) ( SPECI AL) ( PRECAST) (0-6' ) | | |
SECTI ON 0002 TOTALS | $ 78, 402, 893. 69| $ 80, 400, 160. 01 $ 86, 050, 343. 82
------------------------------------------ i m o m ot o e o e e e e e et e m e e e e et e et e e e e e e e e e e e meeoeeoe—ooo-

SECTI ON 0003 SI GNI NG



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

SIGNLT'D OVHD CTLVR(C 31 TO 40, S | |
51 TO 100) | |

TABULATI ON OF BI DS PAGE : 001 - 17
CALL ORDER 001 PROPCSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [C 2 ) [ 3 )
| COVWMUNI TY ASPHALT CORP. | ARCHER WESTERN OONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ L T T
1105 0700 40 1 16. 000 AS | 360. 00000 5760. 00| 3700. 00000 59200. 00| 383. 68000 6138. 88
SI GN SI NGLE POST | | [
(LESS THAN 12) [ [
1110 0700 40 2 26.000 AS | 1048. 00000 27248. 00| 1100. 00000 28600. 00| 1120. 53000 29133. 78
SI GN SI NGLE POST | | [
(12 - 25) I I I
1115 0700 40 4 3.000 AS | 1766. 20000 5298. 60| 1800. 00000 5400. 00| 1888. 43000 5665. 29
SI G\ SI NGLE POST ( SPECI AL) | | |
1120 0700 41 10 8.000 AS | 3078. 23000 24625, 84| 3200. 00000 25600. 00| 3291. 26000 26330. 08
SIGN MULTI POST | | |
(50 OR LESS) | | |
1125 0700 41 11 4.000 AS | 6076. 99000 24307. 96| 6200. 00000 24800. 00| 6497. 55000 25990. 20
SI GN MULTI - POST | | |
( 51-100) I I I
1130 0700 41 12 1.000 AS |  13570. 88000 13570.88]  14000. 00000 14000.00|  14510. 05000 14510. 05
SI GN MULTI - POST (101 | |
- 150 SF) [ | [
1135 0700 41 14 1.000 AS |  14541. 80000 14541.80|  15000. 00000 15000. 00|  15548. 16000 15548. 16
SI GN MULTI - POST (201 | |
- 250 SF) | | |
1140 0700 44053 1.000 AS |  88797. 49000 88797.49|  92000. 00000 92000. 00|  94942. 70000 94942. 70
SIGN LT'D OvHD TRUSS (T 81 TO 100, S | | [
201 TO 300) [ | |
1145 0700 44083 1.000 AS | 136514. 88000 136514. 88|  134000. 00000 134000. 00| 145962. 37000 145962. 37
SIGN LT' D OVHD TRUSS (T 141 TO 160, S | |
201 TO 300) [ [ [
1150 0700 44107 1.000 AS | 170547. 66000 170547. 66| 175000. 00000 175000. 00| 182350. 38000 182350. 38
SIGN LT' D OVHD TRUSS (T 181 TO 200, S | | |
601 TO 700) | [
1155 0700 45 24 1.000 AS |  55512. 04000 55512. 04|  57000. 00000 57000.00]  59353. 74000 59353. 74
SIGN LT'D OVHD CTLVR(C 21 TO 30, S | [ |
151 TO 200) | | I
1160 0700 45 25 3.000 AS | 53245, 44000 159736. 32|  55000. 00000 165000. 00|  56930. 28000 170790. 84
SIGN LT'D OVvHD CTLVR(C 21 TO 30, S | | |
201 TO 250) | [ [
1165 0700 45 32 1.000 AS |  46230. 71000 46230.71]  48000. 00000 48000. 00|  49430. 10000 49430. 10
I
I



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

TABULATI ON OF BI DS PAGE : 001 - 18
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) [C 2 ) [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN OONTRACTCRS, | APAC- SOUTHEAST, | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e et et e e e e e e e e e e e e e e e e e e e eemeee—aoo-
1170 0700 45 33 1.000 AS |  46775. 26000 46775.26]  48000. 00000 48000.00|  50012. 33000 50012. 33
SIGN LT'D OVHD CTLVR(C 31 TO 40, S | | |
101 TO 150) | | |
1175 0700 45 34 1.000 AS |  53185. 16000 53185.16/  55000. 00000 55000. 00|  56865. 83000 56865. 83
SIGN LT'D OVHD CTLVR(C 31 TO 40, S | | |
151 TO 200) | | [
1180 0700 45 36 1.000 AS |  67322.94000 67322.94]  70000. 00000 70000.00|  71982. 01000 71982. 01
SIGNLT' D OVHD CTLVR(C 31 TO40, S | | [
251 TO 300) | | |
1185 0700 45 44 3.000 AS |  63336. 33000 190008. 99|  65000. 00000 195000. 00|  67719. 51000 203158. 53
SIGN LT'D OVHD CTLVR(C 41 TO50, S | | |
151 TO 200) [ [ [
1190 0700 45 46 2.000 AS |  67008. 51000 134017.02]  69000. 00000 138000. 00|  71645. 82000 143291. 64
SIGN LT'D OVHD CTLVR(C 41 TO50, S | | |
251 TO 300) | | [
1195 0700 45 55 1.000 AS |  75615. 21000 75615.21|  78000. 00000 78000. 00|  80848. 15000 80848. 15
SIGN LT D OVHD CTLVR(C 51 TO60, S | | |
201 TO 250) | | |
1200 0700 45 57 1.000 AS |  89360. 89000 89360.89]  92000. 00000 92000.00|  95545. 09000 95545. 09
SIGN LT'D OVHD CTLVR(C 51 TO 60, S |
301 R >)
1205 0700 46 11 51. 000 AS 37. 58000 1916. 58 40. 00000 2040. 00 40. 18000 2049. 18

I
I
SIGN EXISTING  ( REMOVAL) |
(SI NGLE POST) |
1210 0700 46 12 13.000 AS | 187. 92000 2442. 96
SIGN EXISTING  ( REMOVAL)

(MLTI - POST) |

1215 0700 46 13 4.000 AS | 2706. 05000 10824. 20| 2800. 00000 11200. 00| 2893. 32000 11573. 28
SIGN EXISTING  ( REMOVAL) | |

( OVERHEAD TRUSS) | |

200. 00000 2600. 00 200. 93000 2612.09

I
I
1220 0700 46 14 12.000 AS | 1804. 03000 21648. 36| 1900. 00000 22800. 00| 1928. 88000 23146. 56
SIGN EXISTING (REMOVAL)  (OVERHEAD | |
CANTI LEVER) | | [
1225 0700 46 21 3.000 AS | 221. 37000 664. 11 230. 00000 690. 00| 236. 69000 710. 07
SIGN EXI STING  ( RELOCATE) | [ [
(SI NGLE POST) |
1230 0700 46 22 3.000 AS | 4416. 66000 13249. 98 4500. 00000 13500. 00| 4722. 31000 14166. 93
I
I

|
I
SIGN EXI STING  ( RELOCATE) |
(MULTI - POST) | |



FLORI DA DEPARTMENT COF TRANSPORTATI ON DATE : 06/28/05

SI GN FLASH NG BEACON (Fé&l )

( GROUND MOUNT) |
1280 0700 90 21 3.000 AS | 1362. 27000 4086. 81| 1400. 00000 4200. 00| 1456. 55000 4369. 65
SI GN FLASHI NG BEACON ( RELOCATE) |

( GROUND MOUNT) |

TABULATI ON OF BI DS PAGE : 001 - 19
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) (¢ 2 ) [ 3 )
| COMVUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTCRS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e e et e e e e e e e e e e e e e e e e e e meeoeeoe—aoo-
1235 0700 46 24 4.000 AS |  26814. 49000 107257.96|  27500. 00000 110000. 00|  28670. 18000 114680. 72
SIGN EXISTING (RELOCATE) (OVERHEAD | | [
CANTI LEVER) | | |
1240 0700 48 12 1.000 EA | 4634. 98000 4634. 98 4800. 00000 4800. 00| 4955. 74000 4955. 74
SI GN PANELS (F & 1) | | [
(101 - 200) [ [ |
1245 0700 48 39 2.000 EA | 776. 15000 1552. 30| 800. 00000 1600. 00| 829. 87000 1659. 74
SI GN PANELS ( OVERLAY) (1 | |
16 - 100) | | [
1250 0700 48 42 2.000 EA | 300. 67000 601. 34| 310. 00000 620. 00| 321. 48000 642. 96
SI GN PANELS ( RELOCATE) | [ [
(101 - 200) | | |
1255 0700 48 52 2.000 EA | 4785. 31000 9570. 62| 4900. 00000 9800. 00| 5116. 48000 10232. 96
SI GN PANELS ( REPLACE) | | [
(101 - 200) | [ |
1260 0700 48 53 1.000 EA | 6221. 25000 6221. 25| 6400. 00000 6400. 00| 6651. 79000 6651. 79
SI GN PANELS ( REPLACE) | |
(201 - 300) | | [
1265 0700 48 59 1.000 EA | 1984. 35000 1984. 35 2050. 00000 2050. 00| 1159. 39000 1159. 39
SI GN PANELS ( REPLACE) (1 | |
16 - 100) | | |
1270 0700 48 60 2.000 EA | 39. 58000 79. 16| 41. 00000 82. 00| 42. 32000 84. 64
SI GN PANELS ( REMOVE) | | [
1275 0700 90 11 1.000 AS | 3804. 62000 3804. 62| 3900. 00000 3900. 00| 4067. 92000 4067. 92
I I I
I I

I I
I I
1285 0705 1 153. 000 EA | 88. 04000 13470. 12 90. 00000 13770. 00| 35. 00000 5355. 00
DELI NEATOR SINGLE UNI T | | |
1290 0710 11 411.000 SF | 2. 00000 822. 00| 2. 10000 863. 10| 2. 05000 842.55
MARKI NGS ( PAI NT) REMOVAL | | |
1295 0710 90 LUWP |  108000. 00000 108000. 00|  115000. 00000 115000. 00|  110923. 81000 110923. 81
PAI NTED PAVEMENT MARKI NGS( FI NAL | | |
SURFACE) 40609715201 | [ [
1300 0714 1521 7.000 AS | 3335. 13000 23345, 91| 3500. 00000 24500. 00| 3565. 94000 24961. 58
MOTORI ST Al D CALL BOX(RELOCATE) (CALL | | |
BOX ASSEM [ [ |
SECTI ON 0003 TOTALS [ $ 1,765, 155. 26| $ 1,870, 015. 10| $ 1,872, 696.71
------------------------------------------ i m o m o e o e o e e e e e e e e e e o e e et e e e e e e e e e e e meeoeeoeoaoo-

SECTI ON 0004 LI GHTI NG



FLORI DA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/28/05

TABULATI ON OF BI DS PAGE : 001 - 20
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) ¢ 2 ) [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o mm e m et o e o e e e e e et e e e e e et e e e e e e e e e o eemeeoe—aoo-
1305 0400 1 15 100. 400 CY | 335. 81000 33715. 32| 350. 00000 35140. 00| 359. 05000 36048. 62
CONC CLASS | (M SCELLANEQUS) | | [
1310 0715 1113 32667. 000 LF | 1. 02000 33320. 34| 1. 10000 35933. 70| 1. 09000 35607. 03
CONDUCTORS (F&l') (I NSULATED) | | [
(NO 6) | | |
1315 0715 1115 79374.000 LF | 1. 80000 142873. 20| 2.00000 158748. 00| 1. 92000 152398. 08
CONDUCTORS (F&l) (1 NSULATED) | |
(NO 2) I I I
1320 0715 1116 98604. 000 LF | 2. 20000 216928. 80| 2. 30000 226789. 20| 2. 35000 231719. 40
CONDUCTORS (F&l) (1 NSULATED) | | |
(NO 1) I | I
1325 0715 1135 200. 000 LF | 6. 25000 1250. 00| 6. 40000 1280. 00| 6. 68000 1336. 00
CONDUCTORS (F&l) (HEAVY | NSULATED) | [ [
(350 MM I I I
1330 0715 1300 633.000 LF | 0. 60000 379. 80| 0. 65000 411. 45 0. 64000 405. 12
CONDUCTORS ( REMOVE) | | |
1335 0715 2115 31422.000 LF | 4. 00000 125688. 00| 4.10000 128830. 20| 4. 28000 134486. 16
CONDUI T ( F&  UNDERGROUND) (PVC SCH | | |
40)  ( 2") I I |
1340 0715 2116 804. 000 LF | 8. 24000 6624. 96| 8. 50000 6834. 00| 8. 81000 7083. 24
CONDUI T (F&  UNDERGROUND) (PVC SCH | | |
40)  ( 3") I I I
1345 0715 2215 90.000 LF | 17. 14000 1542. 60| 18. 00000 1620. 00| 18. 33000 1649. 70
CONDUI T (F& UNDERPAVEMENT) (PVC SCH | | |
40)  ( 2") I I I
1350 0715 2335 963. 000 LF | 16. 50000 15889. 50| 17. 00000 16371. 00| 17. 64000 16987. 32
CONDUI T (F& SURFACE MOUNT) (RIGD | | |
GALV)  ( 2") I I
1355 0715 2435 1037. 000 LF | 36. 36000 37705. 32| 37. 00000 38369. 00| 38. 88000 40318. 56
CONDUI T (F& JACKED UNDERPVT) (Rl G D | | |
GALV) ( 27) I I I
1360 0715 7 11 3.000 EA |  12322. 16000 36966. 48|  13000. 00000 39000.00|  13174. 91000 39524. 73
LOAD CENTER (F&l) | | |
( SECONDARY VOLTAGE) [ |
1365 0715 7 41 1.000 EA | 751. 68000 751. 68| 800. 00000 800. 00| 803. 70000 803. 70
LOAD CENTER ( REMOVE) [ [ [
I

( SECONDARY VOLTAGE) | |



FLCRI DA DEPARTMENT COF TRANSPCRTATI ON DATE : 06/ 28/ 05

TABULATI ON OF BI DS PAGE : 001 - 21
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o mm e m o e o e o e e e et e e e m o et et m e e e e e e oo e meemeeoaao oo

1370 0715 11125 28.000 EA | 385. 18000 10785. 04] 400. 00000 11200. 00| 411. 84000 11531. 52
LUM NAI RE (F&l') (UNDERDECK | |
WALL MOUNT) | |
1375 0715 11126 4.000 EA | 442. 48000 1769. 92| 450. 00000 1800. 00| 473. 10000 1892. 40
LUM NAI RE (F&l') ( UNDERDECK | | |
PENDANT HUNG) | | |
1380 0715 11525 8.000 EA | 150. 34000 1202. 72| 160. 00000 1280. 00| 160. 74000 1285. 92
LUM NAI RE ( REMOVE) ( UNDERDECK | |
WALL MOUNT) | | |
1385 0715 14 11 166. 000 EA | 172. 58000 28648. 28| 180. 00000 29880. 00| 184. 52000 30630. 32
PULL BOX (F&l) | | |
( ROADSI DE) I I I
1390 0715 14 14 19. 000 EA | 208. 03000 3952. 57| 210. 00000 3990. 00| 222. 43000 4226. 17
PULL BOX (F&l) | | [
( SURFACE MOUNT) | | |
1395 0715191120 9.000 EA |  34766. 02000 312894.18|  36000. 00000 324000.00]  37172. 00000 334548. 00
LI GHT POLE COMPLETE H GH MAST (Fé&l) | | |
(120") I I I
1400 0715195100 11. 000 EA | 1634. 72000 17981. 92| 1700. 00000 18700. 00| 1747. 85000 19226. 35
LI GHT POLE COVP H GH MAST ( REMOVE) [ |
(100") I I I
1405 0715195120 5.000 EA | 1634. 72000 8173. 60| 1700. 00000 8500. 00| 1747. 85000 8739. 25
LI GHT POLE COVP H GH MAST ( REMOVE) | |
(120") I I I
1410 0715196100 22.000 EA | 1972. 86000 43402. 92| 2100. 00000 46200. 00| 2109. 39000 46406. 58
LI GHT POLE COMPLETE H GH MAST | |
( REWORK) (100') I I I
1415 0715196120 2.000 EA | 1972. 86000 3945. 72| 2100. 00000 4200. 00| 2109. 39000 4218.78
LI GHT POLE COMPLETE H GH MAST | | |

(120") I I I
1420 0715500 1 91.000 EA | 1127. 28000 102582. 48| 1200. 00000 109200. 00| 1205. 29000 109681. 39
POLE CABLE Di STRI BUTI ON SYSTEM | | |
( CONVENTI ONAL) | | |
1425 0715500 3 54.000 EA | 455. 63000 24604. 02 470. 00000 25380. 00| 487. 16000 26306. 64
POLE CABLE DI STRIBUTI ON SYSTEM  (VALL | |
MOUNTED) | [ |
1430 0715540000 10. 000 EA | 1075. 29000 10752. 90| 1100. 00000 11000. 00| 1149. 71000 11497. 10

I I

LI GHT POLE COWP( RELOCATE)



FLCRI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05

TABULATI ON OF BI DS PAGE : 001 - 22
CALL ORDER 001 PROPOSAL | D E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COMMUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTCRS, | APAC- SOUTHEAST, | NC,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ e e m o m e e e e e e e e e e e e m e e e e ke e e e e e e e e e e e e e e eemeee—a-
1435 0715550000 64. 000 EA | 150. 34000 9621. 76| 160. 00000 10240. 00| 160. 74000 10287. 36
LI GHT POLE COVP( REMOVE) I I I
1440 0715571145 4.000 EA | 2829. 03000 11316. 12| 3000. 00000 12000. 00| 3024. 81000 12099. 24
LI GHT POLE COVP(F& W VI B DPR) (SGL ARM | |
SH M) (45) | |
1445 0715572145 1. 000 EA | 5194. 45000 5194. 45| 5400. 00000 5400. 00 5553. 93000 5553. 93

LI GHT POLE COVPLETE(F& WWVI B DPR)DBL | |
ARM SH M- ALUM (45') [

I
|
|
1450 0715572150 3.000 EA | 5814. 70000 17444. 10| 6000. 00000 18000. 00| 6217. 11000 18651. 33
LI GHT POLE COMPLETE(F& WVIB DPR)DBL | | |
ARM SH M- ALUM (50') | |
1455 0715573145 50. 000 EA | 4017. 43000 200871. 50| 4200. 00000 210000. 00| 4295. 46000 214773. 00
LI GHT POLE COMP(F& ) (W VI B DPR) SGL ARM | | |
VALL MNT AL 45') | [ [
1460 0715575145 4.000 EA | 3092. 53000 12370. 12 3200. 00000 12800. 00| 3306. 55000 13226. 20
LI GHT POLE COVP(F& WVIB DPR) (SGL ARM | | [
ALUM (45') I |
1465 0715576145 83.000 EA | 4325. 62000 359026. 46| 4500. 00000 373500. 00| 4624. 87000 383864. 21
LIGHT POLE COMPLETE(F& - WINTERNAL | | |
VI BRATI ON DAVPER) POLE TCP | | |
MOUNT( ALUM NUM) ( 45" ) [ | |
SECTI ON 0004 TOTALS [ $ 1,840, 176. 78] $ 1,927,396.55| $ 1,967,013.35
------------------------------------------ e
SECTI ON 0005 S| GNALI ZATI ON
| | I
1470 0400 1 15 15. 800 CY | 335. 81000 5305. 80| 350. 00000 5530. 00| 359. 05000 5672. 99
CONC CLASS | (M SCELLANEQUS) | | |
1475 0425 2 41 3.000 EA | 2207. 61000 6622. 83| 2300. 00000 6900. 00| 2360. 39000 7081. 17
MANHOLES (P-7) | [
(<10") I I I
1480 0555 1 2 1097.000 LF | 39. 59000 43430. 23| 41. 00000 44977. 00| 42. 33000 46436. 01
DI RECTI ONAL BORE ( 6" TO< 12") | | [
1485 0630 1 11 2129.000 LF | 32. 39000 68958. 31| 34. 00000 72386. 00| 34. 63000 73727. 27
CONDUI T ( FURNI SH & | NSTALL) ( ABOVEGROUND | | [
1490 0630 1 12 26216. 000 LF | 4.00000 104864. 00| 4.10000 107485. 60| 4. 28000 112204. 48
CONDUI T ( FURNI SH & | NSTALL) ( UNDERGROUND | | |
1495 0632 7 1 3.000 Pl | 2541. 77000 7625. 31| 3000. 00000 9000. 00| 2717. 67000 8153. 01
CABLE (Sl GNAL) (FURNI SH | |
I

& INSTALL) |



FLCRI DA DEPARTMENT OF TRANSPCRTATI CN DATE : 06/28/05

TABULATI ON CF BI DS PAGE : 001 - 23
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) [C 2 ) [ 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PR CE AMOUNT
------------------------------------------ e m o mm e m o m o e o e e et et e m e e e e e et e e e e e e e e meemeeoe—aoo-
1500 0632 8212 289.000 LF | 12. 12000 3502. 68| 13. 00000 3757. 00| 12. 96000 3745. 44
CABLE (| NTERCONNECT) (F&)( 1- 25 PR) | | [
( UNDER- GRN\D) [ [ [
1505 0632 8412 2665. 000 LF | 15. 17000 40428. 05| 16. 00000 42640. 00| 16. 22000 43226. 30
CABLE (| NTERCONNECT) (Fé&l ) (51-100 PR) | |
( UNDER- GRN\D) [ [
08| 6. 00000 136938. 00| 5. 62000 128265. 26
I

|
I
1510 0633121 1 22823.000 LF | 5. 26000 120048
CABLE FI BER OPTI C(F& ) ( 1- 25 |

I

PR) (UG ( SG. MODE) I

SI GNAL TRAFFI O(F&l ) (3 SECT 1 |
VAY) ( SPECI AL) I

I
I
1515 0633121 3 22823.000 LF | 8. 01000 182812. 23] 9. 00000 205407. 00| 8. 56000 195364. 88
CABLE FI BER OPTI O(F& ) (51- 100 | | |
PR) (UG (SGL MODE) I I I
1520 0633122 1 2054. 000 LF | 15. 03000 30871. 62| 16. 00000 32864. 00| 16. 07000 33007. 78
CABLE FI BER OPTI C(F&)( 1- 25 | | |
PR) (UG (MUL MCDE) I | I
1525 0635 1 11 13.000 EA | 172. 58000 2243. 54| 180. 00000 2340. 00| 184. 52000 2398. 76
PULL & JUNCTION BOXES  (F&l) | | [
(PULL BOX) I I I
1530 0635 1 13 3.000 EA | 208. 03000 624. 09| 215. 00000 645. 00| 222. 43000 667. 29
PULL & JUNCTI ON BOXES  (F& ) (MOUNTED | | |
JUNCT BOX) I I I
1535 0635 1 15 20. 000 EA | 796. 08000 15921. 60| 815. 00000 16300. 00| 847. 97000 16959. 40
PULL & JUNCTI ON BOXES  (F&l) | | |
(FI BER CPTI CS) | | [
1540 0649411001 1.000 EA |  14570. 04000 14570. 04|  15000. 00000 15000. 00|  15578. 36000 15578. 36
M ARM (F& /HL) (SGL ARM W O LUM 1ST ARM | | [
TYPE BI(2ND 0( QL |
1545 0649413002 1.000 EA |  16528. 81000 16528.81|  17000. 00000 17000. 00|  17672. 68000 17672. 68
M ARM F& / HL) (SGL ARM W O LUM (1ST | | |
ARM B3) 2ND ARM 0) POLE( Q@) | | |
1550 0649416004 1.000 EA |  26672. 62000 26672.62|  28000. 00000 28000. 00|  28518. 49000 28518. 49
M ARM (F& /HL) (SGL ARM W O LUM) ( 1ST | | |
ARM B6) 2N 0) POLE( Q4) I I I
1555 0649425404 1.000 EA |  31419. 64000 31419.64|  33000. 00000 33000. 00|  33594. 03000 33594. 03
M ARM F&l / HL) (DBL ARM W O LUM (1ST | | [
ARM B5) 2NDARM B4) POLE( Q%) | | |
1560 0650 51313 15. 000 AS | 775. 03000 11625. 45| 800. 00000 12000. 00| 828. 67000 12430. 05
I
I



FLCRI DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05

TABULATI ON OF Bl DS PAGE : 001 - 24
CALL ORDER 001 PROPOSAL | D E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) (¢ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTCORS, | APAC- SOUTHEAST, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m ot o e o e e e e et et e e e e e e e et e e e e e e e e eemeeoea—ooo-
1565 0659101 8.000 EA | 52. 42000 419. 36| 55. 00000 440. 00| 56. 05000 448. 40
SI GNAL HEAD AUXI LI ARIES (BACK PLATES 3 | | [
SECT) | | |
1570 0659107 1.000 EA | 712. 49000 712. 49| 725. 00000 725. 00| 761. 80000 761. 80
SI GNAL HEAD AUXI LI ARIES ( ALUM NUM [ | |
PEDESTAL) | | [
1575 0663 74 11 6.000 EA | 5415. 51000 32493. 06| 5600. 00000 33600. 00| 5790. 29000 34741. 74
VEH CLE DETECTOR ASSEM  (F& ) (OPTICAL | | |
TYPE) | | |
1580 0670 5130 2.000 AS |  11371. 05000 22742.10|  12000. 00000 24000. 00|  12157. 98000 24315. 96
CNTL ASSEM ACT SS (F&l ) ( SPECI AL) | |
1585 0670 5430 2.000 AS | 530. 80000 1061. 60| 600. 00000 1200. 00| 567. 54000 1135. 08
CONTROLLER ASSEMBLY ACTUATED | | |
SS(MODI FY) ( SPECI AL) PREEMT( 0) [ | [
1590 0690 10 11.000 EA | 37. 58000 413. 38| 40. 00000 440. 00| 40. 18000 441. 98
SI GNAL HEAD TRAFFI C ASSEMBLY REMOVAL | | [
1595 0690 31 1.000 EA | 37. 58000 37. 58 40. 00000 40. 00| 40. 18000 40. 18
SI GNAL PEDESTAL REMOVAL | [ [
1600 0690 33 2 40.000 LF | 300. 67000 12026. 80| 310. 00000 12400. 00| 321. 48000 12859. 20
POLE REMOVAL (DEEP BOLT ON ATTACH) | | [
1605 0690 50 3.000 EA | 150. 34000 451. 02| 155. 00000 465. 00| 160. 74000 482. 22
CNTRL ASSEM REMOVE | |
1610 0690 90 1.000 Pl | 300. 67000 300. 67 310. 00000 310. 00| 321. 48000 321.48
CONDU T & CABLI NG REMOVE [ | |
1615 0690 91 2954.000 LF | 0. 60000 1772. 40| 0. 65000 1920. 10| 0. 64000 1890. 56
SI GNAL | NTERCONNECT CABLE REMOVE | | |
1620 0690100 1.000 PI | 300. 67000 300. 67 310. 00000 310. 00| 321. 48000 321.48
SI GNAL EQUI PMENT M SCELLANOUS REMOVE | | |
1625 0699 1 1 2.000 EA | 1113. 17000 2226. 34| 1200. 00000 2400. 00| 1190. 21000 2380. 42
SIGN, | NTERNAL | LLUM ST NAVE) | |
1630 0700 48 18 3.000 EA | 375. 30000 1125. 90| 390. 00000 1170. 00| 401. 27000 1203. 81
SI GN PANELS (F & 1) | | |
(15 QR <) I I I
1635 0700 48 60 3.000 EA | 39. 58000 118. 74| 41. 00000 123. 00| 42. 32000 126. 96
SI GN PANELS ( REMOVE) | | |
1640 1060500 10. 000 EA | 1362. 27000 13622. 70| 1400. 00000 14000. 00| 1456. 55000 14565. 50
I I

UTI LI TY STRUCTURES ( ADJUST) |



Pl PE(PLUG & PLACE QUT OF SERVI CE) (9" OR | |
MORE) | |

FLOR DA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 28/ 05
TABULATI ON OF Bl DS PAGE : 001 - 25
CALL ORDER 001 PROPOSAL | D ESF97 LETTI NG DATE: 06/16/05 2:30 PM DI STRI CT: 08
LBTABT1
[ 1) [ 2 ) [ 3 )
| COWUNI TY ASPHALT CCRP. | ARCHER WESTERN CONTRACTORS, | APAC- SOUTHEAST, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m ot o e o e o et e et e m e e e e et e e e e e e e e e e e e meemeeoe—aoo-
1645 1060600 1.000 EA | 751. 68000 751. 68| 800. 00000 800. 00| 803. 70000 803. 70
UTI LI TY STRUCT( REMOVE) | [ [
1650 1160700 10500. 000 LF | 12. 95000 135975. 00| 12. 00000 126000. 00| 13. 85000 145425, 00
CONDUI T( ADJUST & MODI FY) | | |
SECTI ON 0005 TOTALS | $ 960, 627. 32 $ 1,012, 512. 70| $ 1,026,969.12
------------------------------------------ e m o m ot o m o e e et e e e m e e e e et e e e e e e e eemieeeeaoooo-
SECTI ON 0006 LANDSCAPE / PERI PHERAL
I I I
1655 0101 1 LUMP | 30000. 00000 30000. 00| 8200. 00000 8200. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON 40609735201 | |
1660 0102 1 150.000 LS |  10000. 00000 10000. 00| 5000. 00000 5000.00|  25380. 71000 25380. 71
MAI NTENANCE OF TRAFFI C 40609735201 | | |
1665 0580 1 1 LUMP | 75000. 00000 75000. 00|  105000. 00000 105000.00]  76505. 58000 76505. 58
LANDSCAPE COMPLETE ( SMALL PLANTS) | | |
40609735201 | | [
1670 0580 1 2 LUMP | 300000. 00000 300000. 00|  350000. 00000 350000. 00| 303175. 63000 303175. 63
LANDSCAPE COVPLETE ( LARGE PLANTS) | | |
40609735201 [ | [
1675 0999 25 LUWP | 8000. 00000 8000. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
I NI TI AL CONTI NGENCY AMOUNT (DO NOT BI D) | | |
40609735201 [ | [
SECTI ON 0006 TOTALS | $  423,000. 00| $ 476, 200. 00| $ 416, 061.92
------------------------------------------ e
SECTI ON 0007 UTI LI TI ES
I I I
1680 0104 11 130. 000 LF | 10. 00000 1300. 00| 42. 00000 5460. 00| 6. 41000 833. 30
TURBI DI TY BARRI ER FLOATI NG | | |
1685 0555 1 5 804. 000 LF | 495. 00000 397980. 00| 900. 00000 723600. 00| 455. 00000 365820. 00
DI RECTI ONAL BORE (24" TO < 36") | |
1690 0730 76116 100. 000 LF | 187. 00000 18700. 00| 300. 00000 30000. 00| 175. 00000 17500. 00
CASI NG STEEL (F&l) | | |
(30") [ I I
1695 0730 77 10 20.000 EA | 165. 00000 3300. 00| 100. 00000 2000. 00| 150. 00000 3000. 00
CASI NG SPACERS (F&l) | | [
(18") I I I
1700 1010 3 820. 000 LF | 22. 00000 18040. 00| 50. 00000 41000. 00| 24. 10000 19762. 00
I
I



FLCRI DA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 28/ 05

TABULATI ON CF BI DS PAGE : 001 - 26
CALL ORDER 001 PROPCSAL | D E8F97 LETTI NG DATE: 06/16/05 2:30 PM DI STRICT: 08
LBTABT1
[ 1) (¢ 2 ) [( 3 )
| COWUNI TY ASPHALT CORP. | ARCHER WESTERN CONTRACTORS, | APAC- SQUTHEAST, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ L T T
1705 1020 1 10. 000 LF | 22. 00000 220. 00| 100. 00000 1000. 00| 103. 25000 1032. 50
Pl PE (REMOVAL) (18" OR LESS) | | |
1710 1070111111 4.000 EA | 2750. 00000 11000. 00| 7500. 00000 30000. 00| 3166. 11000 12664. 44
VALVE ASSEMBLY GATE (F&)(Cl) ( 150 | | |
PSI) (12") | | |
1715 1070118102 4.000 EA | 1320. 00000 5280. 00| 7500. 00000 30000. 00| 2821. 84000 11287. 36
VALVE ASSEMBLY( BLONDFF) (F&l ) ( CAST | | |
I RON) (150 PSI) (1) | | |
1720 1070514114 1.000 EA | 2310. 00000 2310. 00| 15000. 00000 15000. 00| 3657. 26000 3657. 26
VALVE ASSEMBLY(PLUG (ADJ & | | |
MOD/ RELOCATE) (Cl ) (150PSI) (18") | | |
1725 1091112 11 844.000 LF | 82. 50000 69630. 00| 200. 00000 168800. 00| 60. 00000 50640. 00
Pl PE( POLYETHYLENE) ( F& ) ( BUTT | | |
FUSED) ( CLASS HEAVY) (12") | | |
1730 1100141311 109. 000 LF | 176. 00000 19184. 00| 75. 00000 8175. 00| 172. 10000 18758. 90
Pl PE(Cl/ D) (CEMENT) ( F& ) ( MANUFAC/ RESTRA | | |
NED) CLASS 52( 12") | | |
1735 1610140 0.890 TN | 27500. 00000 24475. 00| 10000. 00000 8900. 00| 4109. 28000 3657. 26
FI TTI NGS | | |
WATER( FURNI SH&I NSTALL) (DI - CEMENT LI NED) | | |
1740 1637110111 4.000 EA | 4950. 00000 19800. 00| 7500. 00000 30000. 00| 3510. 39000 14041. 56
VALVE BOX TAPPI NG CRCSS & | | |
VALV( FURNI SH& NSTALL) (12" X 4") | |
1745 1637800 1.000 EA | 3300. 00000 3300. 00| 7500. 00000 7500. 00| 3166. 12000 3166. 12
VALVE BOX TAPPI NG CRCSS & | | |
VALVES( RELOCATE) | | |
SECTI ON 0007 TOTALS | $ 594, 519. 00| $ 1,101, 435.00] $ 525, 820. 70
CONTRACT TOTALS | $ 96, 822, 143. 45| $ 96, 964, 165. 46| $102, 068, 201. 93
CERTI FI ED TO BE A TRUE CCPY AND APPROVED BY
District Contracts Adm nistrator DATE

NOTE: Failure to file a protest within the tine
prescribed in section 120.57(3), Florida
Statutes, shall constitute a waiver of
proceedi ng under chapter 120, Florida Statutes.



